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भारतीयप्रबंधसंस्थानकोषिक्कोड़ 
आईआईएम्कोषिक्कोड़कैम्पस- पीओ 

 
INDIAN INSTITUTE OF MANAGEMENT KOZHIKODE 

IIM KOZHIKODE CAMPUS P.O., KOZHIKODE – 673 570 
Telephone: 0495 20809 221/222    Fax : 0495 2803011 

Email: aeee@iimk.ac.in, aeelect@iimk.ac.in 

 

Website: www.iimk.ac.in 

 

NOTICE INVITING e-TENDER 

 

FOR 

 
 

Supply & Installation of Automated lighting solutions for 

MDC premium rooms in IIMK campus 

 

Part 1- Technical Bid 
 
 

Tender No.    IIMK/ ELE/ e04/ 2026-27 dated 25.05.2026 
 

 

Date of Issue of NIT   : 25.05.2026 

Due date of receipt of queries/clarification   : 15.06. 2026 upto 5pm 

 Date of corrigendum for clarifications, if any : 16.06.2026 

Due Date of Submission   : 22.06.2026 upto 03:00PM   

Date Opening of Technical Bid   : 22.06.2026 at 04:00 PM 

Date of Opening of Price Bid                                   : Will be announced later 

EMD                                                                           : Rs. 59500/- 

mailto:aeelect@iimk.ac.in
http://www.iimk.ac.in/


Page 2 of 43 

 

 

 

 

 

 

 

TENDER DOCUMENT 

 

Supply & Installation of Automated lighting solutions for 

MDC premium rooms in IIMK campus 

 

(Tender No.    IIMK/ ELE/ e 04 / 2026-27) 

 
 

C O N T E N T S 

 

Sl. 

No. 
Description Page No. 

I INSTRUCTION FOR VENDORS 3 

II SPECIAL INSTRUCTION FOR BIDDERS 5 

III NOTICE INVITING TENDER 7 

IV TENDER FORM 16 

V DRAFT AGREEMENT 17 

VI GENERAL CONDITIONS OF CONTRACT 19 

VII SAFETY CODE 29 

VIII TECHNICAL SPECIFICATIONS 31 

IX SPECIAL CONDITIONS OF CONTRACT 33 

 
APPENDIX-I (Bank guarantee proforma of performance 

guarantee) 
36 

 APPENDIX-II (Format for Power of Attorney) 38 

 ANNEXURE-I (Declaration) 40 

 ANNEXURE-II (Profile of vendor) 41 

 ANNEXURE-III (Summary of experience) 42 

 ANNEXURE-IV (Response Format) 43 

 

 

 

 

 

 



Page 3 of 43 

 

 

 

 
 

 

 

INDIAN INSTITUTE OF MANAGEMENT KOZHIKODE 

 

1. INSTRUCTIONS FOR VENDORS  

 

The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal using valid 

Digital Signature Certificates. Below mentioned instructions are meant to guide the bidders for registration on 

the e-Wizard Portal, prepare their bids in accordance with the requirements and submit their bids online on the 

e-Wizard Portal. For more information bidders may visit the MHRD e-Wizard Portal (https://mhrd.ewizard.in/).  

 

 REGISTRATION PROCESS ON ONLINE PORTAL 

 

a) Bidders to enroll on the e-Procurement module of the portal https://mhrd.ewizard.in/by clicking on the link 

“Bidder Enrolment”.   

b) The bidders to choose a unique username and assign a password for their accounts. Bidders are advised to 

register their valid email address and mobile numbers as part of the registration process. This would be used 

for any communication from the e-Wizard Portal. After registration send User ID for helpdesk team 

(helpdeskeuniwizarde@gmail.com and support@ewizard.in) for activation. 

c) Bidders to register upon enrolment, with their valid Digital Signature Certificate (Class III Certificates with 

signing and Encryption key) issued by any Certifying Authority recognized by CCA India with their profile.  

d) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure 

that they do not lend their DSCs to others which may lead to misuse.  

e) Bidder then logs in to the site through the secured log-in by entering their user ID/password and the password 

of the DSC / e-Token.  

f) DSC once mapped to an account cannot be remapped to any other account. It can only be inactivated. 

 

 TENDER DOCUMENTS SEARCH  

 

a) Various built-in options are available in the e-Wizard Portal like Department name, Tender category, 

estimated value, Date, other keywords, etc. to search for a tender published on the Online Portal.  

b) Once the bidders have selected the tenders they are interested in, they may download the required 

documents/tender schedules. These tenders can be moved to the respective ‘Interested tenders’ folder.  

c) The bidder should make a note of the unique Tender No assigned to each tender, in case they want to obtain 

any clarification/help from the Helpdesk.  

 

 BID PREPARATION 

 

a) Bidder should take into account any corrigendum published on the tender document before submitting their 

bids.  

b) Please go through the tender advertisement and the tender document carefully to understand the documents 

required to be submitted as part of the bid.  

c) Please note the number of covers in which the bid documents have to be submitted, the number of documents 

- including the names and content of each of the document that needs to be submitted. Any deviations from 

these may lead to rejection of the bid.  

d) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats. 

https://mhrd.ewizard.in/).
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 BID SUBMISSION  

 

a) Bidder to log into the site well in advance for bid submission so that he/she uploads the bid in time i.e. on or 

before the bid submission time. Bidder will be responsible for any delay due to other issues.  

b) The bidder to digitally sign and upload the required bid documents one by one as indicated in the tender 

document.  

c) Bidders to note that they should necessarily submit their financial bids in the prescribed format given by 

department and no other format is acceptable.  

d) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for 

referencing the deadlines for submission of the bids by the bidders, the opening of bids, etc. The bidders 

should follow this time during bid submission.  

e) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to 

ensure the secrecy of the data, which cannot be viewed by unauthorized persons until the time of bid 

opening.  

f) The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers.  

g) Upon the successful and timely submission of bids, the portal will give a successful bid submission message 

& a bid summary will be displayed with the bid No. and the date & time of submission of the bid with all 

other relevant details.  

h) The off-line tender shall not be accepted and no request in this regard will be entertained whatsoever. 

 

 AMENDMENT OF BID DOCUMENT  

 

At any time prior to the deadline for submission of proposals, the department reserve the right to 

add/modify/delete any portion of this document by the issuance of a Corrigendum, which would be 

published on the website and will also be made available to the all the Bidder who has been issued the tender 

document. The Corrigendum shall be binding on all bidders and will form part of the bid documents. 

 

 ASSISTANCE TO BIDDERS  

 

a) Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  

b) Any queries relating to the process of online bid submission or queries relating to e-Wizard Portal, in 

general, may be directed to the e-Wizard Helpdesk. The contact number for the helpdesk is Gagan 

(8448288987/eprochelpdesk.01@gmail.com), Vijay (8448288989/ eprochelpdesk.03@gmail.com), Suriya 

(8448288994/ eprochelpdesk.06@gmail.com), 8448288992, 8448288984, 8448288986, 8448288982, 

8448288988 

 

 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt of the 

bid(s). 

 

 The bid should be submitted through e-Wizard portal (https://mhrd.ewizard.in/) only. 
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II-Special Instructions to Bidders for the E-submission of the Bids online through E-procurement portal 

 1. The Bidders can update well in advance, the documents such as certificates, purchase order details etc., 

under My Documents option and these can be selected as per tender requirements and then attached along with 

bid documents during bid submission. This will ensure lesser upload of bid documents. 

 2. After downloading / getting the tender schedules, the Bidder should go through them carefully and then 

submit the documents as per the tender document; otherwise, the bid will be rejected. 

3. The Schedule of Quantities template must not be modified / replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that tender. Bidders are 

allowed to enter the Bidder Name and Values only. 

4. If there are any clarifications, this may be obtained online through the eProcurement Portal, or through the 

contact details given in the tender document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal on https://mhrd.ewizard.in or 

https://www.iimk.ac.in/tender/tender.php in advance, should prepare the bid documents to be submitted as 

indicated in the tender schedule and they should be in PDF formats. 

5. The bidder should read the terms and conditions and accepts the same before proceeding further to submit the 

bids. 

6. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid 

any delay or problem during the bid submission process. 

 7. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the 

Memory available at the Client System as well as the Network bandwidth available at the client side at that 

point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so that 

the clarity is maintained and the size of file gets reduced. This will help in quick uploading even at very low 

bandwidth speeds. 

8. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, he/she completes 

the Bid Submission Process. Bids, which are not frozen, are considered as Incomplete/Invalid bids and are not 

considered for evaluation purposes. 

 9. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties 

faced during the submission of bids online by the bidders due to local issues. 

10. The bidder may submit the bid documents online mode only, through this portal. Offline documents will not 

be handled through this system.  

11. At the time of freezing the bid, the e-Procurement system will give a successful bid updating message after 

uploading all the bid documents submitted and then a bid summary will be shown with the bid No., date & time 

of submission of the bid with all other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 
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12. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token of 

the submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

 13. Successful bid submission from the system means, the bids as uploaded by the bidder is received and stored 

in the system. System does not certify for its correctness. 

14. The bidder should see that the bid documents submitted should be free from virus and if the documents 

could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 

 15. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions 

of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this portal is 

as per Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

 16. The bidders are requested to submit the bids through online e-Procurement system to the Tender Inviting 

Authority (TIA) well before the bid submission end date and time (as per Server System Clock). 

 17. The bidder / tenderer / Contractor shall file the applicable returns with Tax departments in time and submit 

the same as documentary proof. 

18. The GST applicable shall be shown as separate line items in the Tax invoices to avail input credit to IIMK. 
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III. NOTICE INVITING TENDER 
 

1.1. Sealed competitive e- Tenders are invited by the Indian Institute of Management Kozhikode (Kerala) in 

Two-Bid system i.e. (i) Technical Bid and (ii) Price Bid for the work “Supply & Installation of  Automated 

lighting solutions for MDC premium Rooms in IIMK campus” from manufactures, suppliers or 

experienced contractors having satisfactorily completed similar works carried out at Govt./ Semi Govt 

organization/ PSU/Private firms during last seven years ending last day of month previous to the one in 

which the tender is invited. Documents and certificates in proof, to the satisfaction of the Institute, his 

previous experience in the work as described above shall be enclosed. 

 

a. Tender No.   : Tender No. IIMK / ELE/e04/2026-27 dated 25.05.2026 

b.    Name of Work  : Supply & Installation of Automated lighting solutions for MDC premium          

                                                  Rooms in IIMK campus.  

c. Time of completion               : 60 days 

 

1.2 ELIGIBILITY CRITERIA FOR PARTICIPATION IN BID/TENDER 

 

1.2.1 Reputed, eligible and resourceful, competent electrical contractor shall give an “UNDERTAKING” that 

they would facilitate their regular support during the warranty period. In absence of such undertaking, 

the tender is liable to be rejected. 

1.2.2 Firms/ Contractors who fulfil the following requirements shall be eligible to apply: 

 

The firm should have successfully completed similar works in Central Government/ State Government/ 

Central or State Autonomous Bodies/ Central or State Public Sector Undertakings /Private firms during 

the last seven years ending last day of the month previous to the one in which Tender is invited. The 

Date of completion of the work shall be during the period of 7 years. 

 

Three similar works each of value not less than Rs 8.00 lakhs and the work should involve automation of 

light fittings. 

                                                                      OR 

Two similar completed works each of value not less Rs12.00 Lakhs and the work should involve 

automation of light fittings. 

                                                                    OR 

One similar completed work of value not less Rs16.00 Lakhs and the work should involve automation of 

light fittings. 

For this purpose, ‘cost of work’ shall mean gross value of the completed work including the cost of 

materials supplied by the Govt./ Client, but excluding those supplied free of cost. This should be certified 

by an officer not below the rank of Executive Engineer/ Site engineer or Equivalent. Similar works 

means Supply, Installation Testing and Commissioning of light automation solutions or intelligent 

lighting system. The completion certificate of previous contracts should clearly indicate: - 

1 Name of work with value and details. 

2 Date of completion. 
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1.2.3 Tenderers are required to submit TDS Certificates in form of 16A/26AS in case of similar works are 

executed for a private body which shall form basis for establishing the completion cost of works executed by 

the bidder 

1.2.4 One Site engineer (Mechanical/ Electrical) with not less than five years’ experience in the design, erection, 

testing and commissioning of lifts, and one Site Supervisor with not less than two years’ experience or 

Diploma (Mechanical/ Electrical) with not less than five years’ experience in the electrical wiring works, 

SITC of electrical panels/Distribution boxes etc. should be in the worksite in all days.  

1.3.  The bidder will be considered as a defaulter and the actions shall be imposed as per the ‘Bid Security 

Declaration’ under the following conditions: 

i. If the bidder modifies or withdraws the proposal/ offer during the period of bid validity as specified 

in this tender and as extended (if applicable) by the Institute from time to time or before the issue of 

the Order/letter of award, whichever is later. 

ii. In case of a selected bidder/tenderer failing to accept the Order or execute the Agreement within the 

stipulated time or any extension thereof given by the Institute. 

iii. If any information or document furnished by the bidder/tenderer turns out to be misleading or false 

in any form.  

In case of default as prescribed above, the bidder/tenderer shall not be allowed to participate in the re-

tendering process of the same work. Besides, the bidder/tenderer will be liable to be disqualified for future 

tenders to be invited by the institute. The decision of the Institute in this regard will be treated as final and 

binding on all concerned. 
 

1.4. The tender shall be complete in all respect. Tenders incomplete, partially attended etc are liable to be 

rejected. 

 

1.5. The quoted rates shall be inclusive of all labour charges, materials, taxes & duties, handling, transporting, 

unloading etc. at the Institute's Campus at Kunnamangalam. The tenderer is not eligible for any other 

payment over and above the quoted amount in any case. No extra payment for the extra work claimed by 

the Contractor/Vendor would be admitted. 

     
1.6. The Schedule of Quantities must be fully priced. No blank space shall be left. Tenders with rates quoted in 

any other form, other than the prescribed Schedule of Quantities, are liable to be rejected. 

 

1.7. Site Inspection: The tenderer / his representatives shall visit the site for assessment of the work to be done 

before quoting the rate. The rates quoted in the tender by the contractor must be for the finished work 

which includes expenses towards Portable DG sets for electricity for cutting/welding works, scaffolds for 

working at heights etc.  No extra payment for the extra work claimed by the contractor / vendor would be 

admitted. 

 

1.8. The Tenderer must have a valid GST registration Number (in the same name in which he is submitting his 

offer) with state. Proof of GST registration must be submitted along with the Technical bid. 

 

1.9. Restrictions under Rule144 (xi) of the General Financial Rules (GFRs), 2017 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 

only if the bidder has a valid registration granted by the Competent Authority of the Government 

of India’s stipulated under Rule 144(xi) of GFR, 2017. 

II. "Bidder" (including the term 'tenderer') means any person or firm or company, including any 

member of a consortium or joint venture (that is an association of several persons, or firms or 
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companies), every artificial juridical person not falling in any of the descriptions of bidders stated 

herein before, including any agency branch or office controlled by such person, participating in a 

procurement process. 

III. "Bidder from a country which shares a land border with India" means:- 

b. An entity incorporated, established or registered in such a country ;or 

c. A subsidiary of an entity incorporated, established or registered in such a country; or 

d. An entity substantially controlled through entities incorporated, established or  

e. registered in such a country; or 

f. An entity whose beneficial owner is situated in such a country ;or 

g. An Indian(or other)agent of such an entity ;or 

h. A natural person who is a citizen of such a country; or 

i. A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above. 

IV. The beneficial owner for the purpose of(iii) above will be asunder: 

i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person, has a 

controlling ownership interest or who exercises control through other means. 

    [Explanation- 

a.  "Controlling ownership interest" means ownership of or entitlement to more than twenty-five 

percent of shares or capital or profits of the company; 

b.  "Control" shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management 

rights or shareholder’s agreements or voting agreements] 

ii. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 

alone or together, or through one or more juridical person, has ownership of entitlement to more 

than fifteen percent of capital or profits of the partnership; 

iii. In case of an un incorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical person, 

has ownership of or entitlement to more than fifteen percent of the property or capital or profits 

of such association or body of individuals; 

iv. Where no natural person is identified under1.or2.or3. above, the beneficial owner is the relevant 

natural person who holds the position of senior managing official; 

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the author 

of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any 

other natural person exercising ultimate effective control over the trust through a chain of control 

or ownership. 

V. An Agent is a person employed to do any act for another , or to represent another in dealings with third 

person. 

 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 

which shares a land border with India unless such contractor is registered with the Competent 

Authority of the Government of India . 

 

1.10.  Tenderers should quote their rates both in figures and in words. The Schedule of Quantities   must be 

fully priced and the total of each page along with carried over figures of the previous page shall be given 

in ink and signed by the tenderer.  No blank space shall be left. Tenders with rates quoted in any other 

form, other than the prescribed Schedule of Quantities, are liable to be rejected. 
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1.11  Tenders not properly filled, mutilated, with incorrect calculations or generally not complying with the 

conditions are liable to be rejected. 

 

1.12  SUBMISSION OF THE TECHNICAL BID: 

(a) All bids should be done through Ministry of Education’s online procurement portal at 

https://mhrd.ewizard.in 

  

(b) Tendering shall be in two stages; one is Technical Bid (Documents) and another is Financial Bid 

(BOQ). Bids shall be accepted only in online mode though E-Procurement Portal. The documents to 

establish eligibility shall be opened first for evaluation of technical bid on due date and time as 

mentioned in the NIT. The Financial bid (BOQ) of only those Bidders whose technical bids are 

qualified as per requirement shall be opened. 

 

(c) Queries:  

Interested bidders can send their queries related to the work through e-mail (contact email addresses are: 

aeee@iimk.ac.in , aeelect@iimk.ac.in ) so as to receive the queries at the said email addresses not later 

than 15.06.2026 up to 5PM. The answers for above queries will be uploaded in the website of the 

Institute Website: http://www.iimk.ac.in/announcements/tender.php as well as the e-procurement portal 

https://mhrd.ewizard.in on 16.06.2026 Such queries and answers shall form part of the tender document 

and contract agreement. Queries raised beyond the stipulated date will not be entertained.  

1.13  Opening of Tenders 
 

The valid e-bids received through the e-Procurement portal before the deadline (22.06.2026 at 03:00PM) 

will be opened at 04:00 PM on 22.06.2026 by representatives of IIMK and the bidders or their 

representatives they choose can be log into the e-procurement portal for getting the updates of the tender.  

In the event of the specified date of bid opening being declared a holiday for IIMK, the bids shall be 

opened at the appointed time and location on the next working day. 

 

1.14  Authorized Signatory 

If the tender is made by or on behalf of a company incorporated under the Companies Act (of 1956), it shall 

be signed by their Managing Director or one of the Directors duly authorized on that behalf. If it is made by 

a partnership firm, it shall be signed with the co-partnership name by a member of the firm who shall sign 

his own name and give the name and address of each partner of the firm and attach a copy of Power of 

Attorney with the Tender authorizing him to sign on behalf of the other partners.  A certified copy of the 

registered partnership deed shall also be submitted along with the tender. 

1.15  Acceptance Period 

The tender shall remain firm for acceptance for a period of 90 days from the date of opening of tender. Any 

withdrawal during firm period will entail action as per ‘Bid Security Declaration’. 

1.16.  Schedule of quantities 

A schedule of approximate quantities for various items accompanies this tender.  It shall be definitely 

understood that the Institute/Consultant do not accept any responsibility for the correctness or completeness 

of the schedule, in respect of items and quantities and this schedule is liable to alterations by omissions, 

deductions or additions at the discretion of the Institute/ Consultant without affecting the terms of the 

contract and the Contractor's quoted rate is valid for all such variations. The Institute / Consultant reserves 

mailto:aeee@iimk.ac.in
mailto:aeelect@iimk.ac.in
http://www.iimk.ac.in/announcements/tender.php
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the right to completely delete any item from the scope of the work without affecting the terms of the 

contract. 

 

1.17 Contractors' Rates 
The contractors' rates must include the cost of transportation of material to the site, loading, unloading, 
storage at site, ESI, PF, KCWWF, all taxes such as, Works contract tax, GST, IT, Customs & Excise Duties 
& Octroy, etc. and the fixing or placing in position for which the items of work is intended to be operated. 
The rate would also include any earth work removal and filling. 
 
The Institute will not provide Form `C' or any other such certificates to the Contractor. 
 
The rates shall remain firm, throughout the contract period including the extended period if any. No extra 
payment would be released by IIMK unless IIMK desires extra work to be carried out. 
 

1.18.  Alterations in Tender Documents 

No alterations shall be made by the tenderer in any of the tender document, and if any alternations are made 

or any special condition attached, the tender is liable to be rejected. 

 

1.19  Acceptance of Tender 

The acceptance of the tender rests with the Institute, which does not bind by itself to accept the lowest 

tender. The Institute also reserves the right to reject any or all the tenders, without assigning any reasons(s) 

thereof. The Institute also reserves the right of accepting the whole or any part of the tenders received and 

the tenderers shall be bound to perform the same at their quoted rates. 

 

1.20  Quality 

All work covered by this document shall be subjected to quality surveillance by the Institute or its 

authorized representative. Components found unsatisfactory as to workmanship or materials shall be 

removed by the Contractor and replaced with components which are satisfactory, without any additional 

cost. 

The tenderers are required to submit samples of the models quoted with test result, if instructed so, without 

any additional cost. 

 

1.21 Commencement of work/ Period of completion 

The Contractor shall commence work on site within Seven days from the date of issue of the work order.  

This date shall be considered as the date of commencement of the said work. Time is the essence of the 

Contract. All works as per this tender will be completed within 60 days from the date. Completion period 

includes Monsoon period as well as festival period. 

 

1.22.  Income tax  

Every tenderer shall furnish along with the tender the copy of the Income Tax PAN Card, unless the same 

has been already furnished to the Institute, without which his tender is liable to be rejected.  The Institute 

will deduct amount towards Tax Deducted at Source (TDS) as per the latest Income Tax Rules, from all 

payments made to the Contractor. 

 

1.23 Warranty/Defect Liability period : Minimum One Year for whole system from the date of 

installation/completion of work. Any defects which develop within 'Defect Liability/warranty Period ' 

will have to be rectified by the Supplier at his own cost. In case of failure to do so, the Institute shall get 

the rectification work done by some other agency at the risk and cost of the supplier. The rectification of 

such defects shall be done immediately on receipt of intimation from the Institute. 
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1.24  Contract Signing 

After acceptance of the tender, the tenderer shall sign the necessary contract papers within seven days of 

the intimation in the prescribed form. Expenses for the agreement including cost of stamp papers etc. shall 

be borne by the contractor. In case of delay the EMD amount shall be forfeited and the tender cancelled or 

the contract enforced as per terms of the tender and the tenderer shall thus be bound even though the formal 

agreement has not been executed and signed by the tenderer. 

 

     1.25. Earnest Money Deposit (EMD): The tender document shall be accompanied by earnest money of                       

Rs. 59500.00 (Rupees Fifty-Nine Thousand Five Hundred Only) as EMD through E-Payment mode in E-

procurement Portal. The bidder has to select the payment option as “e-payment” to pay the EMD as 

applicable. In case of exemption of EMD, the scanned copy of the document in 

support of exemption will have to be uploaded by the bidder during bid submission.  

Technical bids received without EMD is liable to be 

 rejected. The EMD will be refunded to the unsuccessful vendors within one month 

 of the acceptance of the Tender by the competent authority of the Institute. 

 

EMD shall be exempted in case of Micro & Small Enterprises (MSEs) as defined in 

MSE Procurement Policy issued by Department of Micro, Small & Medium 

Enterprises (MSME) or are registered with the Central Purchase Organisation of the 

concerned Ministry or Department or Start-up as recognised by Department of 

Industrial Policy & Promotion (DIPP). The certificate should be specifically 

applicable for SITC of UPS units. The vendors registered with MSME/ DIPP 

should provide a copy of valid Registration Certificate along with the technical bid. 

 

EMD of the successful vendor will be returned only after receipt of Security Deposit 

towards Performance Security. In case of successful vendor, the EMD (if any) may 

be adjusted towards the Performance Security deposit on request. 

 

The amount of EMD (if any) is liable to be forfeited, if the vendor withdraws from the offer after 

submission of the tender or after the acceptance of the offer and fails to remit the Performance Security 

Deposit 

No interest will be paid on the EMD (if any)/ Performance Security deposit remitted. 

 

1.25.1 The bidder will be considered as a defaulter and will entail forfeiture of the EMD under the following 

conditions:  

a. If the bidder modifies or withdraws the proposal/ offer during the period of bid validity as specified in 

this tender and as extended (if applicable) by the Institute from time to time or before the issue of the 

Order/ letter of award, whichever is later.  

 

b. In case of a selected bidder/tenderer failing to accept the Order or execute the Agreement within the 

stipulated time or any extension thereof given by the Institute.  

 

 

c. If any information or document furnished by the bidder / tenderer turns out to be misleading or false in 

any form. 

In case of default as prescribed above, the bidder/tenderer shall not be allowed to participate in the re-

tendering process of the same work. Besides, the bidder/tenderer will be liable to be disqualified for future 
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tenders to be invited by the institute. The decision of the Institute in this regard will be treated as final and 

binding on all concerned. 

 

1.26 Performance Guarantee (Security Deposit) and Retention Money 

 

(a) Performance guarantee (Security Deposit): Within 07 days of the award of the contract, the supplier 

shall furnish to the Institute a DD/ FD receipt/ Banker’s Cheque or Bank Guarantee from any of the 

Schedule Banks or payment online in an acceptable form for a sum equivalent to 7% of the order value as 

Security Deposit (Performance Guarantee) valid until the date of commissioning, and testing of the 

equipment + the warranty period. The Security Deposit/EMD shall not bear any interest. 

 
(b) Retention Money: Retention money @ 5% of Bill value. The Retention Money shall not bear            

any interest and shall be released only after Defect liability period. 
 

1.27  Refund of deposit 

Security deposit shall be returned after the successful contract period. The Security Deposit shall not bear 

any interest. 

 

1.28  Payments 

Normal payment terms acceptable to the Institute shall be within 30 days, on submission of bills. Advance 

50% of the items supplied shall be paid on completion of material supply and submission of valid bill with 

proof. Balance amount, after Testing and commissioning of the work. 

 

1.29 Compensation for delay 

If the contractor fails to maintain the required progress in terms of Clause1.21 or to complete the work 

and clear the site on or before the contract period, he shall, without prejudice to any other right or 

remedy available under the law, pay the Institute on account of such breach, the agreed compensation 

amount calculated at the rates stipulated below and the Institute’s decision in writing shall be final and 

binding in this respect. 

This will also apply to items or group of items for which a separate period of completion has been 

specified. 

Compensation for delay of work: For any delay in completion of work penalty will be imposed @ 0.5% 

per week of the order value subject to a maximum of 2.5%. The Institute reserves the right to cancel the 

contract in case of any inordinate delay, without further notice. 

 

1.30  Postal Address for communication  

Every Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to the 

Tenderer by post at his said address shall be deemed to have reached the Tenderer in time.   

 

1.31  Deviations / Variations Extent and Pricing  
The Institute shall have power (i) to make alteration in, omissions from, additions to, or substitutions for the 

original specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of 

a portion of the site or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer in charge and such 

alterations, omissions, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same conditions 

in all respects including price on which he agreed to do the main work except as hereafter provided. 
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1.32.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus. 

ii) 25% of the time calculation in (i) above or such further additional time as may be considered 

reasonable by the Institute. 

 

1.32.2 Deviation, Extra items and Pricing 
In the case of extra items(s) the contractor may within fifteen days of receipt of order or occurrence 

of the item(s) claim rates, supported by proper analysis, for the work and the Engineer in charge shall 

within one month of the receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates 

and the Contractor shall be paid in accordance with the rates so determined. Market rate shall be the 

rate as decided by the Engineer in charge on the basis of cost of materials and labour at the site where 

the work is to be executed plus 10% to cover all overheads and profits of the contractor. 

1.32.3 Deviation, Substituted items, Pricing 

In the case of substituted items, the rate for the agreement item (to be substituted) and substituted 

item shall also be determined in the manner as mentioned in the aforesaid para. 

 

a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) to be decreased to the extent of the 

difference between the market rates of substituted item and the agreement item (to be 

substituted). 

 

1.33. Advances 

 

The Contractor shall not be entitled to get any sort of advances for the work.  
 
1.34. Water and Electricity 

 
Water and Electricity shall be arranged by the Contractor at his own expense.  In case of failure of power, 
the contractor shall have alternate arrangement (DG Set etc.) to keep the work in progress at his own cost. 

 
1.35.  Director, IIM Kozhikode reserves the right to accept or reject any or all the tenders without assigning 

any reason whatsoever and his decision shall be final and binding. 
 

1.36.  The courts at Kunnamangalam /Kozhikode alone shall have the jurisdiction to hear and decide and 
proceedings for the purpose of action and proceedings arising out of the contract. 
 

 

25.05.2026                                                                                                                       Sd /                                                                                                                                                                         

                                                                                                Senior Manager (Engineering Operations) 
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SUMMARY OF VARIOUS CLAUSES 

 

 

    1. Validity of Tender   1.15  90 days 

 

    2. Date & time of submission  1.13  22.04.2026 upto 03:00PM 

 

    3. Period of commencement     1.21     7 days 

    from Institution’s order 

    (Mobilization Period) 

 

    4. Time of Completion            1.21  60 Days 

 

    5. Amount of Compensation                    1.29                0.5% per week of the order value  

      for delays                                                                          subject to a maximum of 2.5%.  

 

    6. Period of Maintenance           1.23  Twelve Months 

 

    7. Amount of retention                            1.26(b)            5% of final bill value 

 

    8. Amount of Security Deposit              1.26(a)  7% of Contract Value  
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IV. TENDER FORM 

 

 

Indian Institute of Management Kozhikode 

I.I.M.K. Campus P.O. 

Kozhikode 673 570 

 

Dear Sir, 

 

                 Sub: - “Supply & Installation of  Automated lighting solutions for MDC premium Rooms 

in IIMK campus” 

 

 With reference to the tender invited by you for the above I/we write this after having Examined the details, 

specifications, schedule, draft agreement and the conditions of contract annexed thereto (here in after called the 

Contract Documents) relating to the above work. Visited and examined the site of the proposed contract and, 

acquired the requisite information as affecting the tender. 

I/We undersigned, hereby offer to execute the above work in strict accordance with the contract 

documents for the consideration to be calculated in terms of the priced schedule of quantities. 

 

I/We undertake to deploy labour as per the contract within a period of 7 days from the date of issue of 

work order / LOI by you that our tender has been accepted. 

I/We hereby deposit with you an 'Earnest Money' of Rs. 59500.00 (Rupees Fifty-Nine Thousand Five 
Hundred Only) carrying no interest and  

I/we do hereby agree that this sum shall be forfeited in the event of the Institute accepting my / our tender 

and me / us fails to take up the contract when called upon to do so. 

 

I/We further agree to the deposit of 7% of contract value as PERFORMANCE GUARANTEE (Security 

Deposit) within 7 days of the award of the contract in the form of a Bank Guarantee/ DD valid for the 

duration of the contract period. 

 

Yours faithfully, 

 

(signature) 

 

Name of the Partners of the Firm 

OR 

 

 

Name of the persons having Power-of-Attorney to sign the contract.  

(Office Seal) 
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V. DRAFT AGREEMENT 

 

ARTICLES OF AGREEMENT 

(Agreement No. IIMK/ENGG/_____________/2026-27_) 

 

This Agreement entered in to this ……….. day of ……….. 2026 between INDIAN INSTITUTE OF 

MANAGEMENT KOZHIKODE, IIM Kozhikode Campus (P.O), Kozhikode – 673 570 (hereinafter 

called 'The Institute’) on the one part and 

  M/s. _____________________________________________ 

  (Hereinafter called the Contractor which expression shall, whenever the context so requires or   admits, 

mean and include its successor) on the other part. 

          WHEREAS the Institute is desirous of execution of work for ““Supply & Installation of  Automated 

lighting solutions for MDC premium Rooms in IIMK campus” (hereinafter called the Work) and has 

caused Specifications and Schedule of Quantities describing the work to be  done under the direction of 

the Institute. 

AND WHEREAS the contractor has supplied the Institute with a fully priced copy of the said Schedule 

of Quantities (which copy is hereinafter referred to as 'The Contract Bill')  

AND WHEREAS the said contract bills have been signed by or on behalf of the parties hereto: AND 

WHEREAS the contractor has furnished a Bank guarantee for the sum of                                

Rs.________(Rupees _________________________________________________________) issued by 

______________________ Branch of __________________________________ Bank (B.G. No. 

_______________ dated _____________) as performance guarantee to the Institute. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this  

2. included in the tender bid shall be deemed to form and be read  and   construed  as  part  of  this  Agreement  

along   with    amendments negotiated and confirmed in various subsequent letters exchanged as mentioned 

Agreement words and expressions shall have the same meanings as are   respectively assigned to them 

under Section 'Definitions in the General Conditions of Tender Document issued by the Institute and 

accepted by the Contractor while submitting his bid dated _________________________. 

2.a) The following documents hereinafter: 

I. Notice Inviting Tender 

II. Tender Form 

III. Draft Agreement 

IV General Conditions Of Contract 

V Safety Code  

VI Special Conditions of Contract  

VII Technical Specifications 

VIII Declarations 

IX Annexure 
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b) The following documents shall also be deemed to form and to be read and construed as part of this 

Agreement and shall be complementary to one another. 
  

I) Tender No. _________________________ dated ____________________ of the Institute for 

inviting Tender. 

II) Letter No. __________________________ dated ___________________ of the Contractor 

submitting the Tender Bid. 

III) Work Order No. ____________________________ dated ________________ of the Institute.  

IV) ___________________________________________ 

       NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. For the consideration hereinafter mentioned, the contractor will upon and subject to the conditions 

annexed carry out and complete the work shown upon the contract drawings and described by or referred 

to in the Contract Bills and in the said conditions. 

2. The Institute will pay the contractor the sum of Rs. _______________ (Rupees _________ 

____________________________________________) (hereinafter referred to as the contract sum) or 

such other sum as shall become payable hereunder at the times and in the manner specified in the said 

conditions. 

3. The said Conditions shall be read and construed as forming part of this Agreement, and the parties hereto 

shall respectively abide by, submit themselves to the conditions and perform the agreements on their 

parts respectively on such conditions contained. 

 

AS WITNESS set our hands on this ________________ day of_______________ 2026 

Signed for and on behalf of the Institute 

In the presence of  

Witness 

Name  : 

Address : 

 

 

Signed for and on behalf of the Contractor 

In the presence of  

Witness 

Name  : 

Address : 
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VI. GENERAL CONDITIONS OF CONTRACT 

 

 DEFINITIONS AND INTERPRETATIONS 
 

    1 Contract means the documents forming the Tender and acceptance thereof and the formal Agreement 

executed between the Competent Authority on behalf of the Institute and the Contractor, together with 

documents referred to therein including these conditions, specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-Charge and all these documents taken together 

shall be deemed to form one Contract and shall be complementary to one another. 

 

     2 In the Contract, the following expressions shall, unless the context otherwise requires, have the   meanings, 

hereby respectively assigned to them:- 

 

a) The “IIMK” or the “Institute”, wherever mentioned, means Indian Institute of Management 

Kozhikode, or its authorized representative(s). 

 

b) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking 

the works and shall include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company.  

 

c) The expression works or work shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

 

d) Contract, shall mean and include the documents forming the Tender and acceptance thereof and the 

formal Agreement executed between the Competent Authority on behalf of the Institute and the 

Contractor, together with documents referred to therein including those conditions, specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-Charge and all these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another. 

 

e) The Engineer-in-charge means the Engineer/Officer who shall supervise and be in-charge of the 

work on behalf of Institute/IIMK. 

 

f) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the percentage mentioned in tender 

to cover all overheads and profits. 

 

g) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 

tender with the amendments thereto issued up to the date of receipt of the tender. 

 

h) District Specifications means the specifications followed by the State Government in the area where 

the work is to be executed. 

 

i) Tendered value means the value of the entire work as stipulated in the letter of award. 
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j) Date of commencement of work: The date of commencement of work shall be the date of start as 

specified in the Tender or the first date of handing over of the site, whichever is later, in accordance 

with the phasing if any, as indicated in the tender document. 

 

k) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war 

(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, 

such as earthquake, lightning and unprecedented floods, and other causes over which the contractor has 

no control. 

 

       GENERAL OBLIGATIONS 

i. Inspection of site etc. before submission of tender: 

 The contractor shall inspect and examine the site and its surroundings, and shall satisfy himself before 

submitting his tender, as to the nature of the ground, form and nature of the site, the quantities and 

nature of work and materials required for the completion of the works, the means of access to the site, 

the local labour conditions, the accommodation he may require and in general shall obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect his tender. 

ii. Sufficiency of Tender 
 The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices stated in the priced Bill of Quantities 

and the schedule of rates and prices, if any.  The tender rates and prices shall cover all his obligations 

under the contract and all matters and things necessary, for the proper completion and maintenance of 

the work. 

iii. Clarification before submitting tenders 

 Should the contractor notice any discrepancy or error in the statement made, or quantities or units shown 

against items, he shall immediately bring to the notice of the authorities and obtain the clarification 

before submitting the tender.  The tender shall be based on such clarifications received and shall be 

recorded as such in the covering letter to the tender, failing which the Institute shall have the right to ask 

the contractor to execute the work according  to the statement  made or  quantities or units shown in the 

tender, without any compensation. 

iv. Rates quoted for finished work 
 The rates quoted in the tender by the contractor must be for the finished work as per the drawings and 

specifications. 

v. Location of work 
 Unless specifically mentioned in the item, the work described therein may be at any location or 

elevation inside the Institute’s campus. Where there is no road approach, the Contractor may have to 

transport the materials by head load. 

vi. The tender shall remain open for acceptance for a period of 90 days from the date of opening of the 

tender. 

vii. Commencement of work: 
 The contractor shall commence the work at site immediately on being advised by the Institute of the 

acceptance of the tender and shall proceed with the same with due expedition. 

viii. Programme of work 
 Soon after the award of contract, the Contractor shall submit to the Institute for his approval a 

programme to match with the planned completion of the whole job showing the order of preference and 

method in which he proposes to carry out the works and shall whenever required by the Institute 

representative furnish further detailed programme and particulars in writing of the contractor's 

arrangements for carrying out the works and of the construction plant and temporary works which the 

contractor intends to supply, use or construct as the case may be. The submission to and approval, if any, 
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by the Institute or his Representative of such programmes or particulars shall not relieve the contractor 

of any of his duties or responsibilities under the contract.  Also refer special conditions. 

ix. Contractors' Employees 
 The contractor shall provide and employ at site in connection with the execution and maintenance 

works: 

a) Only such technical assistants as are skilled and experienced in their respective callings and such 

sub-agents, foreman and leading hands as are competent to give proper supervision to the work they 

are required to supervise and, 

b) Technical personnel shall be employed by the contractor as per relevant clause and recovery would 

be affected from the contractor if the provisions are not fulfilled at Rs.15,000/- per month for 

Graduates & Rs.10,000/- per month for Diploma holders. 

c) Such skilled, semi-skilled and un-skilled labour as is necessary for the proper and timely execution 

and maintenance of works. 

x. Removal of Workmen 
 The Institute shall be at liberty to object to and require the contractor to remove forthwith from the 

works any person employed by the Contractor in or about the execution or maintenance of the works 

who in the opinion of the Institute misconducts himself or is incompetent or negligent in proper 

performance of his duties or whose employment is otherwise considered by the Institute to be 

undesirable and such person shall not again be employed upon the works without the written 

permission of the Institute. Any person so removed from the works shall be replaced by the contractor 

without delay by a competent substitute approved by the Institute. Misconduct of employee of the 

contractor or poor workmanship shall be a valid reason for suspension of the contract by the Institute 

and in that case, no compensation of whatsoever nature shall be paid to the contractor. 

xi. Communications to be in writing 
 All references, communications, correspondences made by the Institute, and their representative or the 

contractor concerning the works shall be in writing and no reference, communication, or complaint 

which is not in writing, shall not be recognized. 

xii. Occupation and use of land 
 No land/ building belonging to or in the possession of the Institute shall be occupied by the contractor.  

The contractor shall not use, or allow to be used, the site for any purpose other than for executing the 

works. 

xiii. Fossils/Coins, etc. 
 All fossils, coins, articles of value of antiquity and structures and other remains or things or geological 

or archaeological interest discovered on the site of the works shall be the absolute property of the 

Institute. The contractor shall not take away any such article or thing and take reasonable precautions to 

prevent his workmen or any other person from removing or damaging such article or thing and shall 

immediately upon discovery thereof acquaint the Institute's representative of such discovery and carry 

out order as to the disposal of the same. 

xiv. Construction of site shed 

 Any site shed, proposed to be temporarily constructed by the contractor for his office work, storage of 

materials etc. shall conform to the standard sketch, or to the plan approved by the Institute. Permission 

for the construction of such shed shall be obtained in writing. 

xv. Materials, tools and plant 

 All materials required for the execution of the works other than those mentioned in the Notice Inviting 

Tender shall be supplied by the contractor.   Materials so supplied shall have the approval of the Institute 

before using on the works.  All the rejected materials shall be removed at once from the site of work at 

the contractors' own cost.  The contractor shall supply all tools and tackles, equipment etc. required for 

the execution of the works. 
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xvi. Tollages etc. 

 The contractor shall pay all tollages and other royalties, rent and other payments or compensations, if 

any, for getting stone, gravel, sand, clay and all other materials required for the works. 

xvii. Setting out  

The contractor shall be responsible for the true and proper setting out of the works and for the 

correctness of the position, levels, dimensions, and alignment of all parts of the works and for the 

provision of all necessary instruments, appliances, and labour in connection there with.  If at any time 

during the progress of the works any error shall appear or arise in the position, level, dimensions or 

alignment of any part of the works, the contractor on being required to do so by the Institute or his 

representative, shall at his own cost rectify such error to the satisfaction of the Institute or his 

representative.  The checking of any setting out or of any line or level by the Institute or his 

representative shall not in any way relieve the contractor of his responsibility for the correctness thereof. 

The contractor shall provide all necessary instruments, appliances, and labour required by the Institute or 

his representative for checking, if any, of the setting out.  The contractor shall carefully protect and 

preserve all bench marks, site levels, pegs and other things used in setting out the works.  The rates 

quoted for the work shall also include the cost of all reference and level pillars and their dismantling 

when no longer required. 

xviii. Damage to persons and property 

 The contractor shall indemnify and keep indemnified the Institute against all losses and claims for 

injuries or damages to any person or property whatsoever which may arise out of or in consequence of 

the construction and maintenance of works and against all claims, demands, proceedings, damages, 

costs, charges, expenses, whatsoever in respect thereof or in relation thereto. 

xix. Interference with Traffic and Adjoining Properties 

 All operations necessary for the execution of the works shall, so far as compliance with the requirements 

of the contract permits, be carried on so as not to interfere unnecessarily or improperly with the public 

convenience or the access to use and occupation of public or private roads and footpaths or of properties 

whether in the possession of the Institute or of any other person.  The contractor shall save harmless and 

indemnify the Institute in respect of all claims, proceedings, damages, cost, charges and expenses 

whatsoever arising out of, or in relation to, any such matters in so far as the contractor is responsible 

therefore. 

xx. Extraordinary Traffic 
The contractor shall use every reasonable means to prevent any of the highways or bridges 

communicating with or on the route to site from being damaged or injured by any traffic of the 

contractor or any of his sub-contractors and in particular, shall select routes choose and use vehicle and 

restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the 

moving of plant and material from and to the site shall be limited, as far reasonably possible, and so that 

no unnecessary damage or injury may be occasioned to such highways and bridges. 

xxi. Settlement of Extraordinary Traffic Claims 
 If during the execution of the works or at any time thereafter the contractor shall receive any claim 

arising out of the execution of the works in respect of damage or injury to highways or bridges he shall 

immediately report the same to the Institute and thereafter the Institute shall negotiate the settlement and 

pay all sum  due in respect of such claim and shall indemnify the contractor in respect thereof and in 

respect of all claims, proceedings, damages, cost, charges and expenses in relation thereto. 

xxii. Co-operation with other Agencies 

 The contractor shall co-operate with the work of other agencies or contractors that may be employed or 

engaged by the Institute and as far as it relates to the contractors' work.  The sequence of work shall be 

so arranged that the work of other agencies are also in progress simultaneously. 

xxiii. Barricading around excavated trenches etc. 
 The contractor shall at his own cost provide around excavation, temporary barricading with ballies and 

bamboos with warning signals during day and night and shall maintain it so long the trenches are not 
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filled up.  Similar barricades shall also be provided at all dismantling work, erection of structural, 

sheeting work etc. No extra claim shall be entertained for providing, maintaining and removing such 

barricades. 

xxiv. Age limit of labour 
 The age limit for employment of labour shall be in strict accordance with the existing labour 

legislation's. 

 

     MATERIAL TESTS AND WORKMANSHIP: 

i.   Quality of materials, workmanship and tests   
 All materials and workmanship shall be of the respective kinds described in the contract and in 

accordance with the Institute/ Site engineer or their representative's instructions and shall be subjected 

from time to time to such tests as the Site engineer or his representative may direct at the place of 

manufacturer or fabrication or on the site at all or any of such places.  The contractor shall provide such 

assistance instruments, machines, labour and materials, as are normally required for examining 

measuring, and testing any work and the quality, weight or quantity of any material used and shall 

supply samples of materials before incorporation in the works for approval as may be required by the 

Institute or their representative. 

 Contractor shall arrange for Compression testing machine at site for testing of concrete cubes/bricks etc 

if required. However this provision does not prevent the Institute for getting the testing done from 

outside at contractor's expense. 

ii. Construction of prototypes or samples of work 
 The contractor shall construct prototypes or samples of work as laid down in the contract or as instructed 

by the Institute.  Such prototypes or samples of work, after approval by the Institute shall serve as the 

standards to be achieved in the final construction. 

iii.  Cost of samples  
 All samples shall be supplied by the contractor at his own cost. 

iv. Cost of tests 
 The cost of making any test as per specifications shall be borne by the contractor and contractor should 

arrange for all requirements like cubes etc. to take the samples by Institute. 

v. Inspection of operation  
 The Institute/Site engineer or their representative or any person authorized by them shall at all times 

have access to the works and to the site and to all workshops and places where work is being prepared or 

where materials, manufactured articles or machinery are being obtained for the works and the contractor 

shall afford every facility for and every assistance in or in obtaining the right to such access. 

vi. Examination of work before covering up 
 No work shall be covered up or put out of view without the approval of the Institute/Site engineer or 

their representative and the contractor shall afford full opportunity to the Institute/ Site engineer or their 

representative to examine and measure any work which is about to be covered up or put out of view and 

to examine that work before permanent work is placed thereon.  The contractor shall give due notice to 

the Institute’s/ Site engineer’s representative wherever any such work(s) is or are ready or about to be 

ready for examination and the Site engineer’s representative shall without unreasonable delay, unless he 

considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and 

measuring such work or of examining such works. 

 

vii. Uncovering and making openings 
 The Contractor shall uncover any part or parts of the works or make openings in or through the same as 

the Institute/Site engineer may from time to time direct and shall reinstate and make good such part or 

parts to the satisfaction of the Institute/ Site engineer.  If any such part or parts have been covered up or 

put out of view after compliance with the requirements of Clause 6.5 hereof and are found to be 

executed in accordance with the contract the expenses of uncovering making openings in or through, 
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reinstating and making good the same shall be borne by the Institute. But in any other case all such 

expenses shall be borne by the contractor and shall be recoverable from him by the Institute and 

deducted by the Institute from any moneys due or which may become due to the contractor, without 

prejudice to any other remedy that may be available to the Institute in law. 

viii. Removal of improper work and materials 
 The Institute/Site engineer or their representative shall during the progress of the works have power to 

order in writing from time to time. 

    a) The removal from the site within such time or times as may be specified in the order of any material 

which in the opinion of the Institute/Site engineer or his representative is not in accordance with the 

contract. 

b)   The substitution of proper and suitable materials. 

The removal and proper re-execution (notwithstanding a previous test thereof or interim payment 

therefore) of a work which in respect of materials or workmanship is not, in the opinion of the 

Institute/Site engineer or their representative, in accordance with the contract. 

ix. Suspension of work   
The contractor shall, on the written order of the Institute/ Site engineer suspend the progress of the 

works or any part thereof for such time and in such manner as the Institute/ Site engineer/ may consider 

necessary and shall, during such suspension, properly protect and secure the work, so far as is necessary 

in the opinion of the Institute. 

 

   TIME OF COMPLETION, AND TAKINGOVER: 

i.  Possession of site (Site) 
Since the work have to be carried out in the MDC block, Contractor have to take prior permission to enter 

the Site and at most care should be taken while executing the work(without disturbing the activities).The 

site engineer/ shall give to the contractor possession of so much of the site as may be required to enable 

the contractor to commence and proceed with the construction of the works in accordance with such 

reasonable proposals of the contractor as he will make in writing to the Site engineer and shall, from time 

to time as the work proceeds give the contractor possession of such further portions of the site as may be 

required to enable the contractor to proceed with construction of the works in accordance with the said 

programme or proposal. 

ii. Time of completion  
 The whole of the works shall be completed within the time stipulated or within such extended time as 

has been allowed under clause 1.21 

iii. Extension of time of completion  
 Should the amount of extra or additional work of any kind or changes in scope of work or other special 

circumstances of any kind whatsoever which may occur, be such as fairly to justify the contractors' 

request for extension of time for the completion of the works the Site engineer/ shall determine and 

recommend the amount of such extension and the Institute shall sanction and intimate the contractor in 

writing.  Provided that the Institute/ Site engineer/ is not bound to take into account any extra or 

additional work or other special circumstances unless the contractor has within 10 days, after such work 

has been commenced or such circumstances have arisen, submitted to the Institute/ Site engineer/ full 

and detailed particulars of any request to the extension of time in the prescribed format of IIMK to 

which they may consider to be justified.  

 The contractor should seek extension of time of completion in the prescribed format of IIMK. 

iv. Extension of completion time due to strike, fire etc. 

 If in the opinion of the Institute/ Site engineer/ the progress of the work has at any time been delayed by 

strikes, fire, inclement weather, un-avoidable casualties etc. beyond the control of the contractor, then 
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the time of completion of the work may be extended for such reasonable time as the Institute/ Site 

engineer/ may decide and this will be indicated in writing. 

v. Work treated as complete (Virtual Completion)  
When the whole of the Works have been substantially completed and have satisfactorily passed any 

Tests on Completion prescribed by the Contract, including fulfilling all obligations for electrical works 

governed “Special Conditions”., the Contractor may give a notice to that effect to the Site engineer/, 

with a copy to the Institute, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the Defects Liability Period. For the purpose of virtual completion, the 

Contractor should have completed the Installation and tested the performance. Such notice and 

undertaking shall be deemed to be a request by the Contractor for the Site engineer/ to issue a Virtual 

Completion Certificate in respect of the Works.  The Site engineer/ will, within 21 days of the date of 

delivery of such notice, either issue to the Contractor with a copy to the Institute, a Virtual Completion 

Certificate stating the date on which, in his opinion, the Works including services were substantially 

completed in accordance with the Contract, or give instructions in writing to the Contractor specifying 

all the work which, in the Site engineer’s/’s opinion, is required to be done by the Contractor before the 

issue of such Certificate.  The Site engineer/ shall also notify the Contractor of any defects in the Works 

affecting substantial completion that may appear after such instructions and before completion of the 

Works specified therein.  The Contractor shall be entitled to receive such Virtual Completion Certificate 

within 21 days of completion, to the satisfaction of the Institute/ Site engineer/, of the Works so 

specified and remedying any defects so notified. 

The works shall not be treated as complete until, 

i) The site is clear from all materials, site shed etc. including buy back items. and the Institute/ 

Site engineer/ are satisfied with the job done by the contractor. 

ii) The contractor has submitted the reconciliation statement regarding the stores if any 

received from the Institute and all the surplus and salvaged materials are returned to the 

Institute's stores, and the Institute has agreed to the same. 

iii) All equipment, tools, plants etc. taken from the Institute have been returned by the 

contractor. 

iv) Any other material, taken on loan/ transfer from any other agency have been returned by the 

contractor. 

v) All power and water supply connections taken for the execution of the works have been 

disconnected by the contractor. 

vi) Rectifications of any damage done by the contractor to the work executed have been 

satisfactorily done by the contractor. 

vii) All formalities for power connections, approvals etc. both with Electrical Inspectorate and 

K.S.E.B. (wherever applicable) are fulfilled, if necessary. 

vi. Maintenance  
 For a period of twelve months commencing immediately after virtual completion of the work by 

Contractor, the contractors' liability shall be to replace the defective parts, rectify/ reconstruct the 

defective work that may develop of his own construction or those of his sub-contractors approved by the 

Institute arising solely from faulty material or workmanship or for any other reason. 

 If it is necessary for the contractor to rectify/ reconstruct any defective portions of the work under the 

contract, the provision of this condition shall apply to the portions of work so replaced or renewed until 

the expiration of three months from the date of such replacement or renewal or until the end of the above 

mentioned period of twelve months, whichever may be later.  If any defects be not remedied within a 

reasonable time the Institute may proceed to do the work at Contractors' risk and expense, but without 

prejudice to any other rights which the Institute may have against the contractor in respect of such 

defects. 
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 The contractor shall bear the cost of such repairs/ rectifications carried out on his behalf at site. 

Immediately upon expiry of the maintenance period the Institute shall issue a final certificate indicating 

that the contractor has completed his obligation under the contract. 

 The decision of Institute/ Site engineer or their authorized representative's view regarding workmanship 

shall be binding on the Contractor and Contractor shall abide by the decision. 

 The deduction of expenditures for rectification shall be made from the Security Deposit/ Retention 

Money of the Contractor, in case Contractor does not attend the problem in a reasonable time. 

 

VIII.   ALTERATIONS, ADDITIONS, AND OMISSIONS: 

i.  Variation: 
 The Institute/ shall be entitled to make any variation of the quality or quantity of the works or any part 

thereof that may, in his opinion, be necessary and for that purpose, or for any other reason if it shall, in 

his opinion be desirable, he shall have power to order the contractor to do and the contractor shall do any 

of the following: 

  a) Increase or decrease the quantity of any work included in the contract. 

  b) Omit any such work. 

  c) Change the character or quality or kind of any such work. 

  d) Change the levels, lines, position and dimensions of any part of the works and, 

e) Execute additional work of any kind necessary for the completion of the works. 

 

No such variation shall in any way vitiate or invalidate the contract but the value, if any, of all 

such variations shall be taken into account in ascertaining the amount of the Contract Price. 

ii.  Order for variations to be in writing  
 No such variation shall be made by the contractor without an order in writing of the Institute/, provided 

that no order in writing shall be required for increase or decrease in the quantity of any item of work 

where such increase or decrease is the result of the actual quantities exceeding or being less than those 

stated in the Bill of Quantities which are estimates.  In such cases, the contractor shall be paid only for 

the actual quantity of work done as certified by the Institute/Site engineer/ at the accepted unit item rates 

and no compensation shall be allowed.  Provided also that if for any reason the Institute/Site engineer/ 

shall consider it desirable to give any such order verbally, the contractor shall comply with such order 

but it must be followed by confirmation in writing of such verbal order given by the Institute/Site 

engineer/, which shall be deemed to be an order in writing within the meaning of this Clause. 

iii. Extra Items   
 Refer clause from 1.32.2 of Notice Inviting Tender (NIT). 

iv. Items of Ad-hoc nature  
 The contractor shall procure necessary materials and carry out miscellaneous work of ad hoc nature not 

specifically provided in the agreement with necessary tools and tackles as may arise during execution of 

the contract.  The actual quantum of work shall be certified and settled by the Site engineer/ and 

payment for the same shall be fixed on the basis of actual cost plus 10% towards overheads, profits and 

establishments. 

v. Claims  
 The contractor shall send to the Institute's / Site engineer/ representative an account, giving full and 

detailed particulars with proper analysis, of all claims for any additional expense to which the contractor 

may consider himself entitled and of all extra items of work ordered by the Institute/Site engineer/, 

which he has executed, within one month of execution of such work, and no claim for payment for any 

such work will be considered which has not been included in such particulars.   Provided always that the 

Institute/Institute/Site engineer/ shall be entitled to authorize payment to be made for any such work 

notwithstanding the contractors' failure to comply with this condition, if the contractor has at the earliest 

practicable opportunity notified the Institute/ Site engineer/ in writing that he intends to make a claim for 

such work. 



Page 27 of 43 

 

 

 

 

 

 

IX.   MEASUREMENTS: 

i.  Quantities  
 The quantities set out in the Schedule of Quantities are the estimated quantities of the work.  These are 

not to be taken as the actual and correct quantities of the works, to be executed by the contractor in 

fulfilment of his obligation under the contract. 

ii. Works to be measured  
 The Site engineer/ shall, except as otherwise stated, ascertain and determine by measurement the value 

in terms of the contract.   He shall when he requires any part or parts of the works to be measured, give 

notice to the contractors' authorized agent or representative, who shall forthwith attend or send a 

qualified agent to assist the Site engineer/ or his representative in making such measurement, and shall 

furnish all particulars required by either of them.  Should the contractor not attend or neglect or omit to 

send such agent, then the measurement made by the Site engineer/ or approved by him, shall be taken to 

be the correct measurement of the work.  If the contractor does not so attend to examine and agree such 

records and drawings they shall be taken to be correct.  If, after examination of such records and 

drawings, the contractor does not agree to the same or does not sign the same as agreed, these shall 

nevertheless be taken to be correct, unless the contractor shall, within fourteen days of such 

examination, lodge with the Site engineer’s/’s representative for decision by the Site engineer, notice in 

writing of the respects in which such records and drawings are claimed by him to be incorrect. 

iii. Provisional sums 
 "Provisional Sum" means a sum included in the contract and so designated in the Bill of Quantities for 

execution of works or the supply of goods, material or services or for contingencies, which sum may be 

used, in whole, or in part or not at all, at the direction or discretion of the Institute. The contract price 

shall include only such amounts in respect of the work, supply or services to which provisional sums 

relate as the Institute shall approve or determine. 

The contractor shall when required by the Institute, produce all quotations, invoices, vouchers, and 

accounts or receipts in connection with expenditure in respect of provisional sums. 

 

X      SETTLEMENT OF DISPUTES: 

          Matter to be settled by Institute. 
All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 

whether during the progress of the works or after their completion shall be referred by the contractor to 

the Institute and the Institute shall within a reasonable time after their presentation make and notify 

decisions thereon in writing. 

The decisions, directions, clarifications etc. with respect to measurements, drawings and certificates with 

respect to any matter the decision for which is specially provided for by these or other special conditions 

to be given and made by the Institute are matters which are referred to hereinafter as Excepted matters 

and shall be final and binding upon the contractor and shall not be set aside on account of non-observance 

of any formality, any omission delay or error in proceeding in or about the same or on any other ground or 

for any reason and shall be without Appeal. 

In the event of any dispute or difference between the parties hereto as to the construction or operation of 

this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or 

difference on any account or as to the withholding by the Institute of any certificate to which the 

contractor may claim to be entitled to or if the Institute fails to make a decision within a reasonable time, 

then and in any such case, but except in any of the Excepted matters referred to in the above clause, the 

contractor after 120 days of his presenting his final claim on the disputed matters, may demand in writing 

that the dispute or difference be referred to arbitration.  Such demand for arbitration shall specify the 

matters which are in question, dispute or difference, and only such dispute or difference other than 
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Excepted Matters of which the demand has been made and no other dispute or difference shall be referred 

to the arbitration of an officer to be nominated by the consent of both the parties and the provisions of the 

Indian Arbitration Act 1996, for the time being in force or of any other Act of the Legislature passed in 

substitution thereof or modification thereof and for the time being in force shall apply to such arbitration. 

iv. Arbitration 

 The contractor shall not, except with the consent in writing of the Institute/ Site engineer or in any way 

delay the carrying out of the work by reason of any such matter, question or dispute being referred to 

arbitration but shall proceed with the work with all due diligence and shall, until the decision of the 

arbitration is given, abide by the decision of the Institute and no award of the arbitrator shall relieve the 

contractor of his obligation to adhere strictly to the Institute’s instructions with regard to the actual 

carrying out of the work except as specifically affected by such award. 

 

XI     NOTICES: 

 Service of notice on contractor  

 All certificates, notices or written orders to be given by the Institute to the Contractor under the terms of 

the contract shall be served by sending by Registered Post or delivering the same to the contractor's place 

of business or such other address as the contractor shall nominate for this purpose. 

 Service of notice on Institute  

 All notices to be given to the Institute under the terms of the contract shall be served by sending by post or 

delivering the same to the Institutes' address. 
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VII. SAFETY CODE 

1. The Contractor shall be responsible for the safety of the workmen employed by him and he shall be liable to 

pay the necessary compensation in case of accidents as per the workmen’s compensation act. 

 

2. Suitable and strong scaffolds/stage should be provided for workmen for all works that cannot safely be done 

from the ground or from a solid construction except such short period work as can be done safely from 

ladder. 

 

3. Scaffolding or staging more than 3.6 M above ground or floor swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braised and 

otherwise secured at least 90 cms.above the floor or platform of such scaffolding and extending along the 

entire length of the necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

to prevent it from swaying from the building structure. 

 

4. Working platform, gangway, stairways etc. if needed, should be so constructed that they should not sag 

unduly or unequally. Such gangway, stairway etc. should have adequate width and should be suitably 

fastened as described in the para above. 

 

5. Suitable fencing or railing of 90 cms minimum height should be provided for every opening made by the 

contractor in the floor of building or in a working platform to prevent the fall of persons or materials. 

 

6. Safe means of access shall be provided to all working platform and other working places. 

 

7. Adequate precautions shall be taken to prevent any kind of danger from electrical equipments.  

 

8. The contractor shall be bound to bear the expenses of defence of every suit, action or other proceedings at 

law that may be brought by any person, for injury sustained owing to neglect of the above precaution and to 

pay damage and cost which may be awarded in any such suit, action or proceedings to any such persons or 

which may with the consent of the contractor be paid to compromise claim by any such person. 

 

9. Suitable face masks should be supplied for use by the workers while working in dusty environments. 

 

10. All scaffolds / stage, ladders and other safety devices mentioned or described here in shall be maintained in 

safe and good condition and no scaffold/stage and ladder or equipment shall be altered or removed while it 

in use. 

 

11. Contractor should insist the workmen to use safety gloves of appropriate standard for all their employees 

and to be insisted to wear the helmet while on duty. 

 

12. The contractor should provide adequate training for the work men for fire protection/prevention,   use of 

fire-fighting devices in the campus. 

 

13. There shall be maintained at readily accessible place at work site, first aid appliances including adequate 

supply of sterilized dress (medical) and sterile cotton wool. 
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14. An injured person shall be taken to a public hospital without loss of time in cases where the injury 

necessitates the help of a doctor or hospitalization. 

 

15. The contractor shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that may be brought 

by any person for injury sustained owing to neglect of the above precaution and to pay damage and cost 

which may be awarded in any such suit, action or proceedings to any such persons or which may with the 

consent of the contractor be paid to compromise claim by any such person. 

 

16. Hoisting machines and tackles used in the work including their attachment anchorage and supports shall be 

in perfect condition.  

 

17. The ropes and pulleys etc. used in hoisting or lower materials or as means of suspension shall be of durable 

quality and adequate strength and free from defects. 

 

18. All scaffolds / stage, ladders and other safety devices mentioned or described here in shall be maintained in 

safe and good condition and no scaffold/stage and ladder or equipment shall be altered or removed while it 

in use.  

 

19. Contractor should provide safety helmets for all their employees and to be insisted to wear the helmet while 

on duty. 

 

20. There shall be maintained at readily accessible place at work site, first aid appliances including adequate 

supply of sterilized dress and sterilized cotton wool.  
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VIII.TECHNICAL SPECIFICATIONS 

 

 

Sr.No Model No./Product Name Product Specification 

 Down Light  

1 System power 15W ± 5% 

2 luminaire lumen output   > 110 LPW   

3 CRI   80/90 

4 Temperature   
5700K ± 350K/ 4000 ± 
250K/ 3000 ± 250K 

5 Housing 
Pressure  die  cast  
aluminium (PDC)   

6 Rated voltage of  Electronic driver  140-270V 

7 Power factor  > 0.95 

8 THD  < 8% 

9 surge protection  
3 KV in build and 6KV 
additional 

10 life  50000 burning hrs 

11 standard warranty  5 Years 

12 

DALI Controllerr -  The controller shall have inbuilt 
User interface to control the Dali Fixtures 
Must have 8 programmable buttons for scene 
recall, dimming control, and other functions. 
Each button shall have customizable LED indicators 
to provide visual feedback. 
Buttons must support multi-press / Touch 
functionality for different control actions. 
The device shall allow adjustment of lighting levels, 
scene recall, and transitions. 
 
1.Standalone DALI Controller 
Shall have an integrated DALI power supply to 
support a minimum of 35 DALI devices 
(expandable with an external power supply). 
Must be able to configure DALI groups and scenes 
without an external software or gateway. 
Shall support broadcast control and group-based 
control for connected luminaires. 
The device must allow automatic addressing of 
DALI devices. 
Must support DALI emergency lighting test 
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functions, including function and duration tests. 
 
2.Compatibility & Integration 
Must comply with DALI-2 (IEC 62386) standards for 
compatibility with third-party DALI devices. 
Should support integration with external DALI 
sensors (occupancy and daylight sensors) for 
automated control. 
Compatible with LMS software for advanced 
programming and configuration. 
Shall support push-button input for remote 
triggers and scene activation. 
 
3. Power & Electrical Characteristics 
 
Operating voltage: 220-240V AC / 50-60Hz (or as 
per project requirements). 
Integrated DALI power supply capable of 
supporting up to 20 DALI devices. 
Low power consumption in standby mode for 
energy efficiency. control minimum 64 nos LED 
fixtures/loop/circuit 
Control Options – push button wall stations 
The Occupancy Sensor shall be a standalone 
ON/OFF type presence detector, operating 
independently without any need of DALI or any 
external controller. The sensor shall automatically 
switch lighting ON upon occupancy detection and 
OFF after a configurable time delay when the area 
is unoccupied. It shall use PIR (Passive Infrared) 
technology, support adjustable sensitivity and time 
delay, and provide a potential-free relay or rated 
switching output suitable for direct control of 
lighting circuits. The sensor shall operate on 230V 
AC, 50/60Hz, be suitable for ceiling or wall 
mounting, comply with CE / EN safety standards, 
and be supplied with a minimum 5-year 
manufacturer warranty .   Make 
Philips,Kesselec,LT,Osram or equivalent. 
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IX. SPECIAL CONDITIONS OF CONTRACT 

 

1. The contractor shall execute the whole work in the most substantial and workmanlike manner in 

strict accordance with the specifications, approved design, drawings particular specifications, special 

conditions, additional conditions and instructions of the Engineer-in-charge. 

2. Before tendering, the contractor shall inspect the site of work and shall fully acquire himself about 

the conditions prevailing at site, availability  of materials, availability of land and suitable location 

for  construction of go-downs, stores, and camp, transport facilities, the extent of leads and elevators 

involved in execution of work. 

3. The Contractor shall at his own expense and risk arrange land for accommodation of labour, setting 

up of office, storage of materials, erection of temporary workshops, and construction of approach 

roads to the site of work, including land required for carrying out of all jobs connected with the 

completion of the work. However, the departmental land to the extent available may be allowed to be 

used for these purposes free of rent without accepting any responsibility for the delay, if any, on this 

account. The Contractor shall have to abide by the regulations of authorities concerned and the 

directions of the Engineer- in- charge for use of land available at the site of work. If it becomes 

necessary during constructions to remove or shift this stored materials, shed, workshop excess roads, 

etc. to facilitate execution of the work included in this agreement or any other work by any other 

agency, the contractor shall remove or shift this facilities and directed by the Engineer-in- Charge 

and no claim whatsoever shall be entertained on this account. 

4. It shall be deemed that the contractor has satisfied himself as to the nature and location of the work, 

transport facilities, availability of the land for setting up of camp, etc. The Institute will bear no 

responsibility for lack of such knowledge and the consequences thereof. 

5. The contractor shall have to make approaches to the site, if so required and keep them in good 

condition for transportation of labour and materials as well as inspection of works by the Engineer-

in-Charge. Nothing extra shall be paid on this account. 

6. The Contractor shall carry out true and proper setting out of the work in co-ordination with the 

Engineer-in-Charge or his authorized representatives and shall be responsible for the correctness of 

the positions, levels, dimensions and alignments of all parts of the structure. If at any time during the 

progress of the work any error appears or arises in the position, level, dimensions   or and alignments 

of any   part of the work, the Contractor on being asked to do so by the Engineer-in-Charge, shall 

rectify such error to the entire satisfaction of Engineer-in-Charge, shall rectify such error to the entire 

satisfaction of Engineer-in-Charge. The checking by the Engineer-in-Charge or his authorized 

representatives shall not relieve the Contractor of his responsibility for the correctness of any setting 

out of any line or level. The Contractor shall carefully protect and preserve all bench marks, pegs and 

pillars provided for setting out of works. 

7. All setting out activities concerning dismantling, installation, breaking of wall, floor, ceiling and 

making good etc. including tools plants equipment’s etc. required for performing all the functions 

necessary and ancillary thereto at the commencement of the work, during the progress of the work 

and till the completion of the work shall be carried out by the contractor and nothing extra shall be 

paid on this account. 

8. The Contractor shall at his own cost submit samples / technical submittals of all materials 

sufficiently in advance and obtain approval of Engineer-in-Charge prior to procurement. The 

materials to be used in actual execution of the work shall strictly conform to the quality of samples 

approved by the Engineer-in-Charge and nothing extra shall be paid on this account. The acceptance 

of any sample or material on inspection shall not be a bar to its subsequent rejection, if found 

defective. 
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9. The Contractor shall at his cost, make all arrangements and shall provide necessary facilities as the 

Engineer-in-Charge may require for collecting, preparing, packing, forwarding and transportation of 

the required  number of samples for tests and for analysis at such time and to such places as directed 

by the Engineer-in-Charge. Nothing extra shall be paid for the above operations including the cost of 

materials required for tests and analysis. Testing charges, if any, will be borne by the Institute if the 

test passes. In case it fails, the same shall be borne by the contractor. 

10. The necessary tests shall be conducted in the laboratory approved by the Engineer-in-Charge. The 

samples for carrying out all or any of the tests shall be collected by the Engineer-in-Charge or on his 

behalf by any other officer of the Institute. The Contractor or his authorized representative shall 

associate himself in collection, preparation, packing and forwarding of such samples for the 

prescribed tests and analysis. In case the Contractor or his authorized representative is not present or 

does not associate him in the aforesaid operation the result of such test consequence thereon shall be 

binding on the contractor. 

11. Materials used on work without prior inspection and testing (where testing is necessary) and without 

approval of the Engineer-in-Charge are liable to be considered unauthorized, defective and not 

acceptable. The Engineer-in-charge shall have full powers to require the removal of any or all of the 

materials brought to site by Contractor which are not in accordance with the Contract Specifications 

or do not conform, in character or quality to the samples approved by the Engineer-in-Charge. In 

case of default on the part of the Contractor in removing rejected materials, the Engineer- in- Charge 

shall be at liberty to have them removed at the risk and cost of the Contractor.  

12. The Contractor shall make this all arrangements of water required for execution of work and get the 

water tested at his own cost with regard to its suitability for use in the works and get written approval 

from the Engineer-in-Charge before he proceeds with the use of same for execution of work. 

13. The work shall be carried out in such a manner so as not to interfere or adversely affect or disturb 

other works being executed other agencies, if any. 

14. Any damage done by the Contractor to any existing works or work being executed by other agencies 

shall be made good by him at his own cost. 

15. The work shall be carried out in the manner complying in all respect with the requirement of relevant 

rules and regulations of the local bodies under the jurisdiction on which the work is to be executed 

and nothing extra shall be paid on this account. 

16. For completing the work in time, the Contractor may have to work In two or more shifts and no 

claims whatsoever shall be entertained on this account, notwithstanding the fact that the Contractor 

will have to pay to the labourers and other staff engaged directly or indirectly on the work according 

to the provisions of the labour regulations and the agreement entered upon and/ or extra amount for 

any other reasons. 

17. The contractor will have to make his own arrangement for obtaining Electricity connection from the 

State Electricity Board and make necessary payment directly to the Department concerned and / or 

install generators at the site of work, if required and nothing extra whatsoever will be payable on this 

account. 

18. The Contractor shall maintain in good condition all work executed till the completion of entire work 

entrusted to the Contractor under this contract. 

19. No payment shall be made to the contractor for damage caused by rain, whatsoever during the 

execution of works and any damage to the work on this account shall have to be made good by the 

contractor at his own cost. 

20. The rates for all items of work, unless clearly specified otherwise, shall include the cost of all labour, 

materials, de-watering required, if any, and other inputs involved in the execution of the items. 

21. Unless otherwise provided in the schedule of quantities, the rates tendered by the Contractor shall be 

all inclusive and shall apply to all heights, depths, leads and elevators, except for additional height in 

centering and shuttering over a height of 3.5m. 
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22. No claim whatsoever for idle labour, additional establishments, costs of hire and labour charges for 

tools  and plants etc. would be entertained under any circumstances. 

23. For the safety of all labour directly or indirectly employed in the work the Contractor shall, in 

addition to the provision of CPWD safety code and directions of the Engineer-in-Charge, make all 

arrangements to provide facility as per the provision of Indian Standard Specifications (codes) listed 

below & nothing extra shall be paid on this account. 

I. IS 3696 Part 1 Safety Code for scaffolds and ladders. 

II. IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders. 

III. IS 764   Safety Code for excavation work. 

IV. IS 4138  Safety Code for working in compressed air. 

V. IS 7293  Safety Code for working with construction machinery. 

VI. IS 7969  Safety Code for Storage and handling of Building materials 

VII. IS 4130  Safety Code for demolition of buildings. 

24. The Contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards and by providing red flags, red lights and barriers. The Contractor shall be responsible for any 

accident at the site of work and consequences thereof. 
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APPENDIX - I 
 

BANK GUARANTEE PROFORMA OF PERFORMANCE GUARANTEE 

 

BANK GUARANTEE NO: …….                  DATED :.................... 

Amount  …………..                              Valid up to: ………. 

M/s INDIA INSTITUTE OF MANAGEMENT KOZHIKODE, 

IIM Kozhikode Campus P.O 

Kozhikode – 673 570. 

 

1. In consideration of “Indian Institute of Management Kozhikode” (hereinafter called “The Institute”) having 

agreed to exempt M/s ……(Name & Address)…….. (Hereinafter called the said “Contractor”) from the 

demand under the terms and conditions of the Tender No. ……….. and Work order No. ………..dated …… 

made between the Indian Institute of Management Kozhikode having its office at IIMK Campus. P.O, 

Kunnamangalam, Kozhikode – 673 570 and M/s ……….  for the ….(Name of work) ……..in the Campus 

of IIMK (hereinafter called the said “agreement” ) of security deposit for the due fulfilment by the said 

contractor of the terms and conditions contained in the said agreement on production of a Bank Guarantee 

for `  . …….  (in words) 

 

2. WE, (Name of Bank)… Branch a body constituted and established under the ---------- Act and having our 

registered office at …………………….  (Hereinafter referred to as “the Bank”) at the request of M/s . … 

the said Contractor do hereby undertake to pay the Institute an amount not exceeding ` ….. (in words) 

 

3. We the bank do hereby undertake to pay the amounts due and payable under this Guarantee without any 

demure, merely on a demand from the Institute stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the bank under this Guarantee. However our liability 

under this guarantee shall be restricted to an amount not exceeding ` …. ( in words) 

 

4. We, the Bank undertake to pay to the Institute any money so demanded not withstanding any dispute or 

disputes raised by the said contractor in any suit or proceeding pending before any court or Tribunal relating 

thereto, our liability under this presents being absolute and unequivocal. The payment so made by us under 

this bond shall be valid discharge of our liability for payment there under and the said contractor shall have 

no claim against us for making such payment. 

 

5. We, the Bank, further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Institute under or by virtue of the said agreement have been fully paid and 

its claims satisfied or discharged or till the Institute certifies that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor and accordingly discharges this 

guarantee or till …..date…. whichever is earlier. 

 

6. We, the Bank further agree with the Institute that the Institute shall have the fullest liberty without our 

consent and without effecting in any manner our obligations here under to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor from time to time 

or to postpone for any time or from time to time any of the powers exercisable by the Government against 

the said contractor to for-bear or enforce any of the terms and conditions relating to the said agreement and 

we shall not be relieved from our liability by reason of any such variation, or extension being granted to the 
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said contractor or for any forbearance, act of omission on the part of the Institute or any indulgence by the 

Institute to the said contractor or by any such matter or thing, whatsoever which under the law relating to 

sureties would, but for the provision, have effect of so relieving us. 

 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the said 

contractor. 

 

8. We, the Bank, undertake not to revoke this guarantee during its currency except with the previous consent 

of the Institute in writing. 

 

9. This guarantee shall be valid up to ……(date)…. The Bank may extend the guarantee at its discretion, on a 

written request from the Institute, provided the request is received by the Bank within the validity of the 

Guarantee i.e.  ………date….  

 

10. Notwithstanding anything contained herein above. 

a). Our liability under this guarantee shall not exceed ` ………(in words) 

b). This Bank Guarantee shall be valid up to …(date).. inclusive of claim period. 

c). Our liability to under this guarantee will arise only if we receive a notice in writing from the Institute on 

or before …(date) … advising us of the said contractor’s failure leading to our liability hereunder. 

 

The Bank do hereby declare that Mr. The Bank do hereby declare that Mr. …………., who is authorized to sign 

this Guarantee/Undertaking on behalf of the Bank and to bind the Bank thereby. 

 

 

This Guarantee will be valid up to …………..(date) … 
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APPENDIX - II 

 
FORMAT FOR POWER OF ATTORNEY 

(IN ORIGINAL) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, Designation, 

Company name) 

 

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the authorized person to 

sub-delegate/delegate powers, delegated on him by the Board of Directors) do hereby sub-

delegate/delegate, in terms of the powers delegated to me by the Board of Directors, -------------(name of 

the Co.) to Shri --- --------- (name, designation & address of the Attorney) the following: 

 

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors), do hereby authorize and empower 

Shri ----------- (name, designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, sign, execute 

and submit tenders for execution of “-------------------------------------------------------------------------------

----------------------------------------------------------------- at IIMK for a period of ----- years” or any other 

works incidental to such works  

 

b) To discuss the technical and financial matters, negotiate and accept prices and take decisions regarding 

terms and conditions and sign agreements and contracts and also to bind the (name of the Co.) to the 

arbitration clause included in the contract.  

 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or deeds, 

transfer or transfers, endorsement or endorsements and to perform such other acts, matters, things as 

the Attorney shall consider requisite or advisable as full and effectively as the Company could do, if 

present and acting there. 

      I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on him by 

the Board of Directors) in terms of the powers delegated to me by the Board of Directors of (name of the 

Co.), do hereby agree that all Page 64 of 72 acts, deeds and things done by the said Attorney by virtue of 

this power of attorney, shall be construed as acts, deeds and things done by the Company.  

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), further undertake to ratify and confirm whatever our said attorney shall do or cause 

to be done for the Company, the said Company, in the premises, by virtue of the powers hereby given.  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation of the 

Attorney), on this _______ day of ______________, 20____ (Two thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 20______ 

(Two thousand __________ ), will have effect from the date he signs and receives this delegation. 
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  IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) has, this ______ day of ______ 20_____ (Two thousand 

___________ ) set my hands and subscribed my signature unto this instrument.  

 

      SIGNED AND DELIVERED ON  

 

______________________ BY  

(Name of authorized person to delegate powers)  

 

WITNESS:  

 

SIGNED AND RECEIVED ON  
_____________________ BY 

(Name & designation of Attorney) 

 

To be filled up and submitted in the specified format in the Excel sheet) 
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Annexure I 
 [To be filled up and submitted in the specified format in the Excel sheet] 

 

DECLARATION 

 

1. I/We have gone through the terms and conditions of the tender as given above and have fully understood 

the significance of the same.  I/We have visited the Institute and obtained all necessary clarifications from 

the concerned officials of the Institute on the work and services to be provided to the institute.  I/We 

hereby accept all the terms and conditions and undertake to abide by the same if the contract is awarded to 

me/us.  

2. It is clearly understood that, the persons deployed by us for the work/service in the Indian Institute of 

Management Kozhikode Campus will not be treated as employees of the Institute and I/We will be solely 

responsible for making all statutory payments to the persons so deployed and no employer-employee 

relationship will exist between the IIMK and the persons so deployed.  The only relationship that exists 

between me/us and the IIMK is that of a Principal and Service provider.  

3. I/We hereby agree that in case the Institute is made to suffer any loss/damage on account of any 

negligence or act on the part of any person or persons deployed by me/us in the IIMK campus, such 

loss/damage shall be made good by me/us and in case we fail to make good the same, the amount can be 

recovered from the Security Deposit kept by me/us with the Institute and in case the Security Deposit 

become insufficient to meet such sum, the Institute can proceed against me/us for recovery of the sum, in 

whatever manner it deems fit.  

4. I/we hereby declare that the firm/company has not been blacklisted or debarred in the past by Union/State 

Government organization for taking part in Government tenders in India 

 

 

 

Place:     For and on behalf of the --------------------------------- 

 

 

Date:           

(Official Seal)  (Authorized Signatory) 
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Annexure II 
 [To be filled up and submitted in the specified format in the Excel sheet attached] 

 

PROFILE OF THE VENDOR 

(All fields are mandatory) 

 

I. Name of the Contractor      : 

 

 

II. Address for communication: 

 

III. Contact details 

 

a. Telephone Number : 

 

b. Mobile Number        : 

 

c. Email ID                   : 

 

 

IV. GST NO                       : 
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Annexure III 
 [To be filled up and submitted in the specified format in the Excel sheet attached] 

 

Summary of Experience of the bidder during last seven years period 

(As per the proof submitted with the e-tender) 

 

Sl 

No 

Details of works  for which 

proof submitted.  

 

Location of 

work in the 

proof 

submitted 

Order 

value 

(Rs) 

Value as 

per 

completion 

certificate. 

(Rs) 

Date of 

completion 

as per 

completion 

certificate. 

1 

     

2 

     

3 

     

 

 

 

 

Place:                                                                Signature of the Tenderer : 

Date: 

 

Name & Address of the Tenderer  

with Office Stamp 
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Annexure IV 
 [To be filled up and submitted in the specified format in the Excel sheet attached] 

 

Response Format 

(To be filled up by the Tenderer) 

 

Sl. 

No. Requirements 
Compliance details 

of the Agency  

1 

Have you undertaken One/two/three similar works of 15.20Lakhs/ 

11.40 Lakhs/ 7.60 Lakhs during last seven years as mentioned in our 

terms and conditions?  (Proof shall be attached) 

 

2 Have you submitted EMD? 
 

3 

Have you attached the proof of having the requisite experience? 

(Copies of work orders/Completion Certificates etc.) must be 

attached) 

 

4 
Have you filled up and submit the “Summary of experience” in the 

specified format in the tender? 

 

5 Have you attached copy of valid PAN & GST registration certificates? 
 

6 Have you attached ‘Declaration’ in the specified format in excel file? 
 

7 
Have you attached the profile of the Vendor in the specified format in 

excel file? 

 

 

8 

Have your firm ever been debarred by any Court of law OR penalized 

by any Government/ PSU/ Private organization? (Self-attested 

certificate must be attached) 

 

 

9 

 

.Have you attached all other necessary documents as required in the 

Terms &Conditions? 

 

 

Place:                                                                Signature of the Tenderer: 

Date: 

 

Name & Address of the Tenderer  

with Office Stamp 
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